

9:20

Okeechobee County School District
Construction Manager Short-List Presentation/Interview Evaluation Form

Project Name: New Okeechobee High School

Date: 9/20/21

Company Name	Staff Assigned to Project (0-15)	Local Participation (0-15)	Experience Working on an Occupied Facility (0-15)	Experience Working with Special Facilities Account Projects as well as Phased Funding (0-10)	Ability to Meet the Schedule (0-10)	Construction Phasing & Staging for Okeechobee High School Project (0-10)	Pre-Construction Services (0-10)	Ability to Meet Budget (0-15)	Total (0-100)	Rank
Bjorj/Remnant	13	13	15	10	12	9	10	15	95	②

Selection Committee Signatures:

Ken Kenworthy

Comments:

Remnant Talent Hub

Large

7 projects

Phasing extend into
25 and 6
Phasing

Okeechobee County School District
Construction Manager Short-List Presentation/Interview Evaluation Form

Project Name: New Okeechobee High School

Date: 9/20/20

Company Name	Staff Assigned to Project (0-15)	Local Participation (0-15)	Experience Working on an Occupied Facility (0-15)	Experience Working with Special Facilities Account Projects as well as Phased Funding (0-10)	Ability to Meet the Schedule (0-10)	Construction Phasing & Staging for Okeechobee High School Project (0-10)	Pre-Construction Services (0-10)	Ability to Meet Budget (0-15)	Total (0-100)	Rank
COPE/Remnant	14	14	15	10	9	9	10	15	96	①

Comments:

Selection Committee Signatures: *Ken Kenworthy*

**Okeechobee County School District
Construction Manager Short-List Presentation/Interview Evaluation Form**

Project Name: New Okeechobee High School

Date: 9/20/21

Company Name	Staff Assigned to Project (0-15)	Local Participation (0-15)	Experience Working on an Occupied Facility (0-15)	Experience Working with Special Facilities Account Projects as well as Phased Funding (0-10)	Ability to Meet the Schedule (0-10)	Construction Phasing & Staging for Okeechobee High School Project (0-10)	Pre-Construction Services (0-10)	Ability to Meet Budget (0-15)	Total (0-100)	Rank
Mergentz / Abney	13	14	15	9	10	8	10	15	94	3

Selection Committee Signatures:
Ken Kerwin

Comments:

