

Okeechobee County School District Construction Manager Short-List Presentation/Interview Evaluation Form

Project Name: New Okeechobee High School

Date: 9-20-2021

Company Name	Staff Assigned to Project (0-15)	Local Participation (0-15)	Experience Working on an Occupied Facility (0-15)	Experience Working with Special Facilities Construction Account Projects as well as Phased Funding (0-10)	Ability to Meet the Schedule (0-10)	Construction Phasing & Staging for Okeechobee High School Project (0-10)	Pre-Construction Services (0-10)	Ability to Meet Budget (0-15)	Total (0-100)	Rank
ASAX / REMNANT	12	12	14	10	9	9	9	13	88	

Comments:

Selection Committee Signatures:

**Okeechobee County School District
Construction Manager Short-List Presentation/Interview Evaluation Form**

Project Name: New Okeechobee High School

Date: 9-20-2021

Company Name	Staff Assigned to Project (0-15)	Local Participation (0-15)	Experience Working on an Occupied Facility (0-15)	Experience Working with Special Facilities Construction Account Projects as well as Phased Funding (0-10)	Ability to Meet the Schedule (0-10)	Construction Phasing & Staging for Okeechobee High School Project (0-10)	Pre-Construction Services (0-10)	Ability to Meet Budget (0-15)	Total (0-100)	Rank
CORE/RENNAM	13	13	14	8	9	9	9	13	88	

Selection Committee Signatures: _____

Comments: _____


Okeechobee County School District Construction Manager Short-List Presentation/Interview Evaluation Form

Project Name: New Okeechobee High School

Date: 9-20-2021

Company Name	Staff Assigned to Project (0-15)	Local Participation (0-15)	Experience Working on an Occupied Facility (0-15)	Experience Working with Special Facilities Account Projects as well as Phased Funding (0-10)	Ability to Meet the Schedule (0-10)	Construction Phasing & Staging for Okeechobee High School Project (0-10)	Pre-Construction Services (0-10)	Ability to Meet Budget (0-15)	Total (0-100)	Rank
MORGANTI ABNEY	11	12	13	8	9	8	8	12	81	

Selection Committee Signatures:



Comments:
